

CONSTRUCTION DESIGN-BUILD MATOC

TASK ORDER SOLICITATIONS

Project Name	Delivery Method	Estimated Value*	TOS Issuance Date*	TOS Due Date	Shortlisted MATOC Contractors	
Taxi Holding Lot Relocation Project	Design Bid Build	\$25,000,000	17-June-25	18-July-25	<ul style="list-style-type: none"> • Flatiron West, Inc • Granite Construction • Griffith Company • Myers & Sons Construction • Skanska 	<ul style="list-style-type: none"> • Sully-Miller Contracting • AECOM Hunt • Balfour Beatty • Silverado Contractors, Inc. • Swinerton
ERRCS Installation Project	Design Build	\$20,000,000	2-Jun-25	30-Jun-25	<ul style="list-style-type: none"> • Birdi Systems, Inc. • J-Squared General Contractors, Inc. • TEC Contractors & Engineers • Kemp Bros. Construction, Inc. 	
LAX Gateway Project	Design Build	\$120,000,000	15-May-25	1-Aug-25	<ul style="list-style-type: none"> • Austin Commercial • Turner Construction • Swinerton • The Whiting-Turner Contracting 	
Terminal 2 Refresh - Terrazo Only	Design Bid Build	\$1,000,000	7-Apr-25	28-Apr-25	<ul style="list-style-type: none"> • J-Squared General Contractors • MATA Construction (NTP May 20) • Pinner Construction • Premier Interior Development • TEC Contractors & Engineers • Technion Contractors, Inc. 	
T2 Terminal Refresh Project	CMAR	\$35,000,000	1-Apr-25	11-Jun-25	<ul style="list-style-type: none"> • TEC Contractors & Engineers • MATA Construction (NOIA July 3) • Pinner Construction 	
ERRCS - Interference Mitigation	Design Bid Build	\$400,000	28-Mar-25	7-May-25	<ul style="list-style-type: none"> • J-Squared General Contractors • MATA Construction • Pinner Construction • Premier Interior Development • TEC Contractors & Engineers • Technion Contractors, Inc. (NTP May 20) 	
TBIT West Ticket Counter 19	CMAR	\$15,000,000	24-Mar-25	18-Apr-25	<ul style="list-style-type: none"> • MATA Construction • Premier Interior Development (NTP June 26) • Technion Contractors, Inc. • Pinner Construction 	
T5 Enabling Component Project A: T1 & T2	CMAR	\$20,000,000	24-Mar-25	18-Apr-25	<ul style="list-style-type: none"> • Pinner Construction • Premier Interior Development • TEC Contractors & Engineers (NTP June 11) • Technion Contractors, Inc. 	
T5 Enabling Component Project B: TBIT & MSC & T6	CMAR	\$20,000,000	24-Mar-25	18-Apr-25	<ul style="list-style-type: none"> • Pinner Construction • Premier Interior Development (NTP June 9) • TEC Contractors & Engineers • Technion Contractors, Inc. 	
TBIT Terminal Refresh (Includes ICP Work)	CMAR	\$250,000,000	10-Feb-25	2-Apr-25	<ul style="list-style-type: none"> • Austin Commercial • Clark Construction (NTP June 17) • Hensel Phelps • Swinerton • Turner Construction 	
T5 Renovation and Reconstruction Project	Design Build	\$1,200,000,000	3-Feb-25	17-Mar-25	<ul style="list-style-type: none"> • Austin Commercial • Hensel Phelps (NTP May 1) • PCL Construction 	

**Dates and Values subject to change. (7/8/2025)*